
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2

DATED 5/05/2008

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0918-46-055, ETC.
Project BR 94(75), ETC.
Highway CR
County DENTON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: BR 94(75)              CONTROL: 0918-46-055                   
               COUNTY:  DENTON                                                        
               LETTING: 05/08/2008                                                    
               REFERENCE NO: 0502                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2-4 & 3-4                                          ) 
        X  GENERAL NOTES (SH. NO.: A thru J                                           
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1-3 & 2-3                                          ) 
        _  SPECIAL PROVISIONS:                                                        
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: SEE CHANGES BELOW:                                                  
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS                                                                   
         SHEET 2-4: CHANGED ITEM 454-2001 TO 454-2005.                                
         SHEET 3-4: CHANGED ITEM 530-2008 TO 530-2011 AND ADJUSTED UNIT QUANTITY.     
                                                                                      
        GENERAL NOTES:                                                                
         ALL SHEETS: DELETED JOB 65 FROM HEADER.                                      
         SHEET B: REVISED TABLE 2 QUANTITIES, ADDED CONSTRUCTION EASEMENT NOTES       
                  AND DELETED GREGORY RD FROM DISTURBED AREA NOTES.                   
         SHEET D: DELETED LIMITS FOR GREGORY ROAD FROM ITEM 100 NOTE.                 
         SHEET G:EDITED NOTES FOR ITEM 446.                                           
         SHEET H: EDITED NOTES FOR ITEMS 448, 496 AND 502.                            
         SHEET I: EDITED NOTES FOR ITEMS 506, 530 AND 585.  ADDED NOTES FOR           
                  ITEM 504.                                                           
         SHEETS C, F & J REVISED & SHEET K ADDED DUE TO SHIFTING OF NOTES.            
                                                                                      
        SPEC LIST:                                                                    
         SHEET 1-2: ADDED ITEM 504                                                    
         SHEET 2-2: ITEMS SHIFTED DUE TO ABOVE CHANGE.                                
                                                                                      
        PLAN SHEETS:                                                                  
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               



2-2

                                                                                     
        SHEET 1: DELETED GREGORY RD DESIGN SPEED.                                    
        SHEET 2: ADDED SHEETS 4E, 51A & 51B TO INDEX.                                
        SHEETS 4, 4A THRU 4D: GENERAL NOTES CHANGES AS LISTED ABOVE.                 
        SHEET 4E: SHEET ADDED DUE TO GENERAL NOTES CHANGES.                          
        SHEET 5: REVISE E& Q TO REFLECT BID INSERT CHANGES LISTED ABOVE.             
        SHEET 6: CHANGED QUANTITY FOR ITEM 530 TO 65.                                
        SHEET 43: DELETED GREGORY RD. FROM TITLE BLOCK.                              
        SHEET 46: REMOVE GREGORY RD. SLAB, CONCRETE AND STEEL QUANTITIES.            
        SHEET 47: REMOVE GREGORY RD. CALCULATED FOUNDATION LOADS.                    
        SHEETS 51A & 51B: ADDED STANDARD "COMMON FOUNDATION DETAILS FD"              
        SHEET 59: DELETED REFERENCE TO GREGORY RD, REVISED COORDINATES & NOTE C2     
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT BR 94(75)           , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 8.500 1

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 45.000 2

110 2002 EXCAVATION (CHANNEL)

DOLLARS
and CENTS

CY 224.000 3

132 2005 EMBANKMENT (FINAL)(ORD COMP)(TY C)

DOLLARS
and CENTS

CY 1,150.000 4

161 2002 001 COMPOST MANUF TOPSOIL (BOS) (4")
DOLLARS

and CENTS

SY 830.000 5

162 2002 BLOCK SODDING
DOLLARS

and CENTS

SY 830.000 6

168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 41.100 7

341 2011 D-GR HMA(QCQA) TY-B PG64-22

DOLLARS
and CENTS

TON 528.000 8

341 2066 D-GR HMA(QCQA) TY-C PG76-22

DOLLARS
and CENTS

TON 176.000 9

416 2003 DRILL SHAFT (30 IN)

DOLLARS
and CENTS

LF 225.000 10

420 2003 002 CL C CONC (ABUT)
DOLLARS

and CENTS

CY 56.400 11
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420 2033 002 CL S CONC (APPR SLAB)
DOLLARS

and CENTS

CY 77.400 12

422 2001 REINF CONC SLAB

DOLLARS
and CENTS

SF 6,500.000 13

428 2001 CONC SURF TREAT (CLASS I)

DOLLARS
and CENTS

SY 722.000 14

432 2002 RIPRAP (CONC)(5 IN)

DOLLARS
and CENTS

CY 180.000 15

450 2001 RAIL (TY T101)
DOLLARS

and CENTS

LF 566.000 16

454 2005 ARMOR JOINT (WITH SEAL)
DOLLARS

and CENTS

LF 88.000 17

496 2009 REMOV STR (BRIDGE 0-99 FT LENGTH)
DOLLARS

and CENTS

EA 1.000 18

496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH)

DOLLARS
and CENTS

EA 1.000 19

500 2001 004 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 20

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 7.000 21

PROPOSAL SHEET
PROJECT BR 94(75)           , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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506 2004 010 ROCK FILTER DAMS (INSTALL) (TY 4)
DOLLARS

and CENTS

LF 90.000 22

506 2034 010 TEMPORARY SEDIMENT CONTROL FENCE

DOLLARS
and CENTS

LF 1,200.000 23

530 2011 DRIVEWAYS (ACP)

DOLLARS
and CENTS

SY 65.000 24

540 2002 MTL W-BEAM GD FEN (STEEL POST)

DOLLARS
and CENTS

LF 150.000 25

540 2021 MTL BEAM GD FEN TRANS (T101)(STL POST)
DOLLARS

and CENTS

EA 8.000 26

544 2013 GDRAIL END TRT(INSTALL)(HBA POST)
DOLLARS

and CENTS

EA 8.000 27

658 2261 INSTL DEL ASSM (D-SW)SZ  (TYC)GF1(BI)
DOLLARS

and CENTS

EA 40.000 28

658 2315 INSTL OM ASSM (OM-2Y)(WC) GND

DOLLARS
and CENTS

EA 8.000 29

662 2114 WK ZN PAV MRK SHT TERM (TAB) TY Y

DOLLARS
and CENTS

EA 84.000 30

666 2011 REFL PAV MRK TY I (W) 4" (SLD)(090MIL)

DOLLARS
and CENTS

LF 1,700.000 31

666 2110 REFL PAV MRK TY I (Y) 4" (SLD)(090MIL)
DOLLARS

and CENTS

LF 1,700.000 32

PROPOSAL SHEET
PROJECT BR 94(75)           , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.
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666 2189 PAVEMENT SEALER  4"
DOLLARS

and CENTS

LF 3,400.000 33

672 2015 019 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 21.000 34

678 2001 PAV SURF PREP FOR MRK ( 4")

DOLLARS
and CENTS

LF 3,400.000 35

4070 2002 PREFAB STEEL TRUSS SPAN (100 FT)

DOLLARS
and CENTS

EA 1.000 36

4070 2003 PREFAB STEEL TRUSS SPAN (150 FT)
DOLLARS

and CENTS

EA 1.000 37

PROPOSAL SHEET
PROJECT BR 94(75)           , ETC. TxDOT
COUNTY  DENTON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.



Project Number:  BR 94 (75), Etc.  Sheet: 4    
 
County: DENTON   Control: 0918-46-055 & 103   
 
Highway: Various  
 

 
SW3P RESPONSIBILITIES 

 
TxDOT Area of Responsibility 
 
Responsible for the area defined by the limits of the subject project, except for those 
areas utilized and operated by the contractor.  These areas include, though are not 
limited to, areas used for field offices, equipment and/or material storage, and concrete 
or asphalt plants.  
 
TxDOT Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) 
and operating the project within the requirements of the CGP for discharging storm water 
from the subject project and to notify MS4 permit holders of the intent to discharge storm 
water.   
 
File a Notice of Termination with TCEQ upon completion of the project when the 
exposed areas have been stabilized with a vegetative cover of at least 70%.   
 
Contractor Area of Responsibility 
 
Responsible for all areas under their direct operational control which includes, though 
not limited to, areas used for field offices, equipment and/or material storage, and 
concrete or asphalt plants.  These areas may be located on or off the subject project’s 
R.O.W. 
 
Contractor Operational Responsibility 
 
Responsible for seeking coverage under the TPDES Construction General Permit (CGP) 
and adhering to all requirements of the permit for discharging storm water from the areas 
under their operational control.  Perform regular inspections, prepare a written report of 
deficiencies, and repair deficiencies within the time frame set forth by the permit.  File a 
Notice of Termination with TCEQ upon completion of the project when the exposed 
areas have been stabilized with a vegetative cover of at least 70%.  
 
Responsible under contractual obligations to TxDOT to install, clean, repair, replace or 
remove sediment and erosion control devices as indicated on TxDOT’s Inspection 
Reports, or as required by daily construction practices, within the time frame set forth by 
the permit.     
 
 
 
 
 
 
 
 

                                                   General Notes Sheet A          



Project Number:  BR 94 (75), Etc.  Sheet: 4    
 
County: DENTON   Control: 0918-46-055 & 103   
 
Highway: Various  
 
Specification Data 
 

Table 1:  Soil Constants Requirements 

Plasticity Index Note 
Item Description 

Max Min  

132 Embk(Final)(Density 
Control)(Type C) 40 8 1 

 
Note 1:  Material excavated from the project must meet the PI requirements when used 
in the top 10 feet of embankment that supports the pavement structure or other locations 
shown in the plans. Do not use shale and obtain approval to incorporate shaley clay 
produced by the construction project.  
 

Table 2:  Basis of Estimate for Permanent Construction 

Item Description Thickness Rate Quantity 

162  Block Sod N/A   
  830 Sy 

166 *  Fertilizer (12-6-6) N/A 850 Lbs/Ac  .02 Ton 

168  Vegetative Watering N/A 160 Mg/Ac  60 Mg 
341 
341  Hot Mix Asphalt (Ty B) 

Hot Mix Asphalt (Ty C) 
 
 

110 
110 

Lbs/Sy/In 
Lbs/Sy/In  528 

176 
Ton 
Ton 

* For contractor’s information only 
Note: (1) Base material weight based on 1.50 Ton/Cy (dry- compacted) 

(2) Asphalt weight based on 110 Lbs/Sy/inch 
(3) Subgrade weight based on 1.50 Ton/Cy (dry- compacted)  

 
General: 
 
Denton County is not acquiring the “Temporary Construction Easement” shown on plan 
sheet 26, and possibly shown elsewhere, for work associated with Belz Road at Duck 
Creek.  The contractor needs to plan construction access and construction activities 
accordingly.  
 
Denton County is not acquiring the “Temporary Construction Easement” shown on plan 
sheet 24 in the North-East quadrant of the project.  The “Temporary Construction 
Easement” is going to be in the North-West quadrant of the project for Plainview Rd. at 
North Hickory Creek. The contractor needs to plan construction access and construction 
activities accordingly. 
 
Access will be provided to all business and residences at all times.  Materials, labor and 
maintenance for these temporary accesses will not be paid for directly but will be 
considered subsidiary to the various bid items. 
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Project Number:  BR 94 (75), Etc.  Sheet: 4    
 
County: DENTON   Control: 0918-46-055 & 103   
 
Highway: Various  
 
The construction, operation and maintenance of the proposed project will be consistent 
with the state implementation plan as prepared by the Texas Commission on 
Environmental Quality. 
 
The disturbed area for the projects Plainview Rd. at North Hickory Creek                              
and Belz Rd at Duck Creek, as shown on the plans are 0.38 and 0.48 acres respectively.  
However, the Total Disturbed Area (TDA) will establish the required authorization for 
storm water discharges.  The TDA of this project will be determined by the sum of the 
disturbed area in all project locations in the contract, and all disturbed area on all 
Project-Specific Locations (PSL) located in the project limits and/or within 1 mile of the 
project limits.  The department will obtain an authorization to discharge storm water from 
the Texas Commission on Environmental Quality (TCEQ) for the construction site as 
shown on the plans, according to the TDA of the project. The contractor will obtain any 
required authorization from the TCEQ for the discharge of storm water from any PSL for 
construction support activities on or off of the project row according to the TDA of the 
project.  When the TDA for the project exceeds 1 acre, provide a copy of the appropriate 
application of permit (NOI, or Construction Site Notice) to the engineer, for any PSL 
located in the project limits or within 1 mile of the project limits. Follow the directives and 
adhere to all requirements set forth in the TCEQ, Texas Pollution Discharge Elimination 
System, Construction General Permit (TPDES, CGP). 
 
This project required formal consultation with environmental resources agencies.  There 
is a high probability that an environmentally sensitive area could be encountered on the 
contractor designated Project-Specific Locations (PSL) for this project (haul roads, 
equipment staging areas, borrow pits, disposal sites, field offices, storage areas, parking 
areas, etc.).  Item 7.19.F, “Project-Specific Locations”, will provide a listing of regulatory 
agencies that may need to be contacted regarding this project.  
 
Prior to contract letting, bidders may obtain free copies of the actual cross-sections. 
They will be available at the engineer’s office for borrowing by copying companies for the 
purpose of making copies for the bidder at the bidders expense. This data is for non-
construction purposes only and it is the responsibility of the prospective bidder to 
validate the enclosed data with appropriate plans, specifications and estimate for the 
project(s). 
 
Leave all right of way areas undisturbed until actual construction is to be performed in 
said areas.  Denton County is responsible for the removal and replacement of all fence 
lines that may be required to be relocated in order to complete the proposed 
construction.  
 
Use established industry and utility safety practices to erect poles, luminaries, signs or 
structures near any overhead or underground utility.  Consult with the appropriate utility 
company prior to beginning such work.   
 
Underground utilities owned by the Texas Department of Transportation may be present 
within the Right-Of-Way on this project.  For signal, illumination, surveillance, and 
communication & control, call 1-800-DIG-TESS (1-800-344-8377), TxDOT Traffic Signal 
Office (214-320-6682), and TxDOT Freeway Management Office (214-320-4439) for 

                                                   General Notes Sheet C          



Project Number:  BR 94 (75), Etc.  Sheet: 4    
 
County: DENTON   Control: 0918-46-055 & 103   
 
Highway: Various  
 
locates a minimum of 48 hours in advance of excavation.  For irrigation systems, call 
TxDOT Maintenance Landscape Office (214-320-6205) for locates a minimum of 48 
hours in advance of excavation.  If city or town owned irrigation facilities are present, call 
the appropriate department of the local city or town a minimum of 48 hours in advance of 
excavation. 
 
For the project to be deemed complete, permanently stabilize all unpaved disturbed 
areas of the project with a vegetative cover at a minimum of 70% density for the control 
of erosion.   
 
Repair or replace any structures and utilities that might have been damaged by 
negligence or a failure to have utility locates performed. 
 
Meet weekly with the engineer to notify him or her of planned work for the upcoming 
week.   
 
Provide the engineer with a daily work schedule of planned work.   
 
Submit pre-letting questions by e-mail or fax as follows: 
e-mail: CLAUD P. ELSOM III:      celsom@dot.state.tx.us            
            CHRIS W. BEHNKE:        cbehnke@dot.state.tx.us
            LINDA DILLON:                ldillon@dot.state.tx.us  
             
fax: (940) 383-2267. 
 
The answers will be submitted in the same format in which they are received.  A file 
containing these questions and answers will be available for review at the area 
engineer’s office located at 2624 W. Prairie Denton, Texas 76201. 
 
Material On Hand (MOH) will not be used in calculating partial payments for Mobilization. 
 
Provide the Engineer with a copy of all DBE subcontractor agreements prior to 
commencing work. 
 
Item 8: 
 
This Project will be a Standard Workweek in accordance with Article 8.3.A.4. 
 
Item 100: 
 
The limits of preparing right of way will be measured from Sta. 10+07.00 to Sta. 
14+57.36 for Plainview Road and Sta. 12+67.43 to Sta. 16+67.14 for Belz Road as 
shown on the plans along the centerline of construction. 
 
Items 110 and 132: 
 
Excavation and embankment for driveways and sleeper slabs will not be paid for directly, 
but will be considered subsidiary to this item. 
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Project Number:  BR 94 (75), Etc.  Sheet: 4    
 
County: DENTON   Control: 0918-46-055 & 103   
 
Highway: Various  
 
 
Scarify and loosen the excavated areas, unpaved surface areas, except rock, to a depth 
of at least 8 inches and compact in accordance with the specifications.  
 
Use an approved laboratory to perform tests for sulfate and plasticity index and provide 
results on sources outside the right of way at no additional expense to the department.  
Test soil for sulfate levels in accordance with Tex-145-E.  Contact the engineer for a list 
of approved laboratories.  Notify the engineer 72 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed. The 
engineer will sample and test material produced by the construction project for 
specification requirements or material sources specified in the plans. 
 
Shale is not an acceptable material for embankment.  Do not use shaley clays in 
embankment unless approved in writing. 
 
Perform vertical tracking on slopes to temporarily stabilize soil.  Provide equipment with 
a track undercarriage capable of producing a linear soil impression measuring at least 
12 inches in length by 2 to 4 inches in width by ½ to 2 inches in depth.  Do not exceed 
12 inches between track cleats.  Install continuous linear track impressions where the 
minimum 12 inches in length impressions is perpendicular to the direction of water flow.  
This will not be paid for directly but considered subsidiary to this item. 
 
Item 132:  
 
Earth embankment Type C, is mainly composed of material other than shale.  Furnish 
material that is free from vegetation or other objectionable material and that conforms to 
the requirements of Table 1 (Sheet B).  If necessary, add lime slurry in accordance with 
Item 260, “Lime Treatment (Road-Mixed)” in order to meet these requirements.  Use 
Tex-121-E, figure 1, page 5 to calculate the amount of lime required.   Furnish material 
containing sulfate at or below the threshold of 5000 parts per million (ppm).  For material 
with sulfate levels greater than 3000 ppm, allow the mixture to mellow for at least three 
days, or as directed.  Test soil for sulfate levels in accordance with Tex-145-E.  Use an 
approved laboratory to perform tests for sulfate and plasticity index and provide results 
on sources outside the right of way to the department.  Contact the engineer for a list of 
approved laboratories.  Notify the engineer 48 hours before sampling and testing 
material. Perform split-sample verification testing with the engineer when directed.  The 
engineer will sample and test material produced by the construction project for 
specification requirements or material sources specified in the plans.   
 
Item 320: 
 
The use of windrow pick-up equipment is allowed except on the first course of roadway 
material placed over the subgrade.  
 
Item 341: 
 
Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of 
Class B 
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Project Number:  BR 94 (75), Etc.  Sheet: 4    
 
County: DENTON   Control: 0918-46-055 & 103   
 
Highway: Various  
 
 
The use of Recycled Asphalt Pavement (RAP) is allowed only in the base course. 
 
Minimum requirement for coarse aggregate 5 cycle magnesium sulfate soundness is 
25%.  Meet this requirement for type C hot mix only.    
 
Provide the engineer the opportunity to witness all mixture design tests. The engineer 
may require a retest if not given the opportunity to witness.  
 
Dilution of tack is not allowed.  
 

Hamburg Wheel Test Requirements   

Laboratory Mixture Design 
or Trial Batch 

Production and Placement 
Test1   High-

Temperature 
Binder Grade 

Test 
Method Minimum # of Passes @ 

0.5" Rut Depth, Tested @ 
122oF 

Minimum # of Passes @ 
0.5" Rut Depth, Tested @ 

122oF   

PG 64-22 or 
lower 

Tex-
242-F 

7000 7000 
  

         
1. The Engineer may accept if no more than 1 of the 5 most recent Hamburg Wheel       
       tests is below the specified number of passes and the failing test is no more than    
       2000 passes below the specified number of passes. 

 
Hamburg Wheel test requirements for mixes with PG 64-22 shall meet the above table.  
The use of RAP is permitted to meet these requirements.  
Use no more than 20% RAP in Type B mixture.  
 
Items 416 and 420:
 
Form columns to a point a minimum of one foot below the proposed future or existing 
bottom of channel elevation indicated on the bridge layouts by an acceptable method.  
This form work is not paid for directly, but is considered subsidiary to this item. 
 
Item 416: 
 
Provide a minimum of one core per bent, regardless of placement method. 
 
Item 420: 
 
Apply an ordinary surface finish to all concrete surfaces within 30 days after form 
removal. 
 
NATIONAL BRIDGE INVENTORY NUMBERS: 
Place National Bridge Inventory numbers (NBI numbers) on the face of each abutment 
backwall using 3" block numbers.   
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County: DENTON   Control: 0918-46-055 & 103   
 
Highway: Various  
 
Locate NBI numbers between the outside beams at opposite corners of the bridge.  Use 
appropriate die cut stencils and black paint for placement. 
 
All materials, labor and incidentals associated with placing NBI numbers are subsidiary 
to the various bid items. 
 
Items 420 and 440: 
 
Provide bridge slab reinforcing steel with epoxy coating complying with Item 440 
requirements. 
 
Item 421: 
 
Furnish mix designs to the Engineer in a format compatible to the latest version of the 
Department’s Construction Management System (Site Manager).  Mix Design templates 
will be provided by the Engineer. 
 
Provide sulfate resistant concrete for drill shafts. High performance concrete meets the 
requirement for sulfate resistant concrete when Class C fly ash and Type I cement is not 
used in the mix design.   
     
Provide a digital hydraulic compression testing Machine and accessories. The machine 
shall have a minimum testing range of 2500 pounds force to 250,000 pounds force with 
a hydraulic switching valve to allow for rapid advancing, hold, controlled advancing and 
rapid retracting. The machine shall have a load cell to measure compressive forces 
within the testing range and shall be calibrated and verified in accordance with ASTM 
latest version.  The Machine can meet or exceed the following when approved by the 
Engineer:  
ELE International ACCU-TEK250 Digital Compression Tester including accessories or 
Forney F-250EX Standard Compression Machine including accessories or TxDOT 
approved equal.  
 
Air-entrain all concrete except for Class "B" and concrete used in drilled shafts. For 
structural concrete, if the air content is more than 1.5% below the required air, follow 
manufacturer recommendations to add the necessary approved air bags to increase the 
air content at the job site. Limit the adding of air bags in the field to one trial.  Do not 
reject the load of concrete due to low air content; accept concrete based on strength 
tests.      
 
Item 446: 
 
After all concrete placement has been completed, remove any concrete or other 
contaminate from the beam by hand cleaning methods so as not to damage the primer 
and then water blast / wash with a minimum of 2,500 psi pressure. 
 
The structural steel to be removed may contain lead paint. Submit a proposed demolition 
plan for approval by the engineer at least 20 days prior to desired demolition date. 
Demolition plan should limit disturbing where lead paint is located when possible. If 
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Highway: Various  
 
flame cutting methods will be used and lead paint cannot be avoided, the Department 
will arrange to have the paint removed at the indicated flame-cutting locations. The paint 
will be removed by a separate contractor for a width of 4". No paint removal will be 
required if other demolition methods are employed. 
 
Items 448 and 496:      
 
Below is a summary of the testing results.  A more detailed version of the test analysis is 
available for review at the Denton Area Office.  
 
Belz Road @ Duck Creek....Exceeds TCLP for Chromium (D007) (433.5 / 20 = 21.68 
ppm) =Hazardous Toxicity Chromium (D007)  and also Exceeds TCLP Lead (D008) 
(626 / 20 = 31.3 ppm) = Hazardous Toxicity Lead (D008)  
 
Plainview @ Hickory Creek....Does not exceed TCLP Lead.  (20.3 / 20 = 1.02 ppm) = 
The class 1 cutoff is 1.5 ppm so this waste would be considered Texas Class 2 Non-
Hazardous waste  
 
This project has structures with surface coatings which may contain lead and/or other 
hazardous constituents.  Contractor is responsible for the health and safety of his 
employees and compliance with all OSHA standards and regulations. 
 
Item 496: 
 
The existing bridge on Plainview Rd. at North Hickory Creek is described as a “5-Span 
(1-Warren Pony Truss & 4-Steel Stringer) structure. 
 
The existing bridge on Belz Rd at Duck Creek is described as a “3-Span (1-simple 
Warren Pony Truss & 2-Steel Stringer) structure. 
 
The contractor shall supply written details for approval one week prior to the 
preconstruction conference to the Engineer detailing how the structures are to be 
removed and salvaged.  The concrete portions of the decks are to be removed.  The 
spans and stringer units are to be disconnected at logical points that do not destroy or 
adversely damage the integrity of the salvaged structures.  These salvaged bridges are 
to be loaded, by the contractor, onto transport vehicles supplied by third party entities.  If 
reasonable third party transportation coordination efforts fail at time of bridge removal; 
place bridge sections on approved blocking materials on the existing roadway inside the 
limits of the road closure to be picked up at a later date by third party.  
 
The contractor is encouraged to visit the project sites to determine a proposed salvage 
and removal methods, etc. 
 
Items 496 and 506: 
 
When demolishing a structure/s that span the Waters of Texas or a designated wetland, 
take all practicable precautions to prevent debris from being discharged into the water or 
within the boundaries of the wetland.  Install Best Management Practices before 

                                                   General Notes Sheet H          



Project Number:  BR 94 (75), Etc.  Sheet: 4    
 
County: DENTON   Control: 0918-46-055 & 103   
 
Highway: Various  
 
demolition begins and maintain them during the demolition.  Remove any debris or 
construction material that escapes containment devices and are discharged into the 
restricted areas, before the next rain event or within 24 hours of the discharge. 
 
Item 502: 
 
Provide contact information for the contractor responsible person(s) whom is available at 
all times (24 hours/day, 7 days/week) to patrol, monitor, and maintain the traffic control 
devices and signs.  The person must be knowledgeable of TxDOT Guidelines for traffic 
control devices and signs.  
 
Provide written proposed lane closure information by 1:00 pm on the business day prior 
to the proposed closures.  Do not close lanes when this requirement is not met.   
 
When excavation is required next to a pavement lane carrying traffic and the widening is 
not completed by the end of the work day, backfill against the edge of the pavement with 
at least a 3:1 slope using an acceptable material to support vehicular traffic.  Carefully 
remove and dispose of this material when work resumes.  Backfilling pavement edges, 
and the materials required for the work will be subsidiary to this item.   
 
Erect a Type III barricade immediately in front of or at each end of all stockpiles that are 
less than 30 feet from the edge of any traveled lane.  Place one Type 2 Object Marker 
(OM-2Y) alongside the stockpile for every 100 feet of stockpile length.   
 
Place barricades and signs in locations that do not obstruct the sight distance of drivers 
entering the highway from driveways or side streets.   
 
Provide rectangular shape (CW12-2P) Temporary Clearance Signs on all bridges where 
the existing vertical clearance has changed.  Install Signs to the satisfaction of the 
Engineer prior to opening to traffic.  Plywood sign blanks will have minimum dimensions 
of 84" X 12".  Work performed and materials are subsidiary to this item. 
 
Do not commence work on the road before sunrise.  Do not operate or park any 
equipment/machinery closer than 30 feet from the traveled roadway after sunset unless 
authorized by the engineer.   
 
When moving unlicensed equipment on or across any pavement or public highways, 
protect the pavement from all damage using an acceptable method.   
 
Limit lane closures not during detour closure to the hours between 9:00 am and 3:30 pm.  
Work in other areas of the project is not restricted to this time frame.  
 
Item 504: 
 
Provide one asphalt mix control laboratory (Type D) at each asphalt mixing plant used 
for this project.  Meet the dimensional requirements specified for a Field laboratory (Type 
A) for the Asphalt Mix Control Laboratory (Type D).  Provide on (1) computer and one (1) 
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printer with internet access at each plant used for this project.  No direct compensation 
will be made for providing these items at the asphalt mixing plant(s).  
 
Provide a 10 lb Type A, B, C fire extinguisher for each room of all facilities furnished 
under this item. 
 
Provide a weatherproof wage board that is of sufficient size for all required paperwork. 
 
Provide on (1) laptop computer with unlimited internet air card for TxDOT use. 
 
Item 506:    

 
If temporary construction stream crossings are allowed under a Nationwide Permit, 
submit in writing for approval the type and location of each temporary stream crossing.  
Use temporary bridges, timber mats, or other structurally sound and non-eroding 
material for temporary stream crossings.  A temporary culvert crossing will consist of 
storm sewer pipes and 4- to 8-inch nominal size rock.  Temporary stream crossings 
must not cause more than minimal changes to the hydraulic flow characteristics of the 
stream, increase flooding, or cause more than minimal degradation of water quality.  
Remove the temporary stream crossings in their entirety and return the affected areas to 
their pre-existing elevation.  All work and materials use for temporary construction 
stream crossings will not be paid for directly but are subsidiary to pertinent Items. 
 
When notified via SW3P Maintenance Reports of necessary SW3P; make corrections as 
soon as possible before the next anticipated rain event or within seven calendar days 
after being able to enter the site to work for each BMP.  A BMP site being "Too Wet to 
Work" is the only acceptable reason for not accomplishing the corrections with seven 
calendar days and should be thoroughly documented on Form 2118.  If maintenance 
corrections are not made within this time frame then all work will cease, time charges will 
continue until SW3P is brought into compliance and is documented on Form 2118 after 
TxDOT review. 
 
This in no way releases the contractor of liability for noncompliance. 
 
Obtain from the Engineer a copy of the project’s TPDES Storm Water Program and 
Notice of Intent or Construction Site Notice.  Laminate the sheets and bond with 
adhesive to 36" X 48" plywood sign blanks.  Ensure the sheets remain dry.  Apply Type 
C Blue reflective sheeting as the background and add the text “SW3P” in 5" white 
lettering, centered at the top.  Attach the signs to approved temporary mounts and locate 
at each of the project limits or as directed by the Engineer.  SW3P Signs, maintenance, 
and repostings will be subsidiary to Item 502. 
 
Item 530: 
 
Provide a minimum of 4 inches of TY B HMAC with 2 inches of TY C HMAC on 
compacted subgrade for the driveway pavements. 
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Item 540: 
 
Furnish one type of post throughout the project except as specifically noted in the plans. 
 
Furnish composite blockouts on all metal beam guard fence posts. 
 
Item 585: 
 
Ride quality testing requirements are “Surface Test Type A” for this project. 
 
Item 666: 
 
Provide Type III Glass Traffic Beads that meet the requirements of Departmental 
Materials Specifications DMS-8290. 
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                                                  CONTROL :  0918-46-055, ETC         
                                                  PROJECT :  BR 94(75), ETC           
                                                  HIGHWAY :  CR                       
                                                  COUNTY  :  DENTON                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 161  COMPOST (160)                                                
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 341  DENSE-GRADED HOT-MIX ASPHALT (QC/QA) (210)(300)(301)(320)    
                         (520)(585)                                                   
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)      
                         (441)(448)                                                   
               ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(430)(440)      
               ITEM 428  CONCRETE SURFACE TREATMENT (427)                             
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                         (540)                                                        
               ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)                           
               ITEM 496  REMOVING STRUCTURES (430)                                    
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 504  FIELD OFFICE AND LABORATORY                                  
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS (432)(556)                                          
               ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (247)(260)(263)       
                         (275)(276)(292)(316)(330)(334)(340)(360)(421)(440)           
               ITEM 540  METAL BEAM GUARD FENCE (421)(445)(529)(542)(544)             
               ITEM 544  GUARDRAIL END TREATMENTS                                     
               ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
               ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
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              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MARCH, 1994)                       
              WAGE RATES                                                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1002)         
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-       
                                 AID CONSTRUCTION" (000---461)                       
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1001)            
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION  TO ITEM     1  (001---005)                          
              SPECIAL PROVISION  TO ITEM     3  (003---026)                          
              SPECIAL PROVISION  TO ITEM     4  (004---012)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---445)               
              SPECIAL PROVISION  TO ITEM     8  (008---084)                          
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   161  (161---001)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---020)                          
              SPECIAL PROVISION  TO ITEM   260  (260---001)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---031)                          
              SPECIAL PROVISION  TO ITEM   440  (440---001)                          
              SPECIAL PROVISION  TO ITEM   441  (441---002)                          
              SPECIAL PROVISION  TO ITEM   442  (442---005)                          
              SPECIAL PROVISION  TO ITEM   500  (500---004)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---010)                          
              SPECIAL PROVISION  TO ITEM   672  (672---019)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
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              ITEM 4070 PREFABRICATED STEEL TRUSS SPAN                               
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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